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Factor FN
nfnwavnhu nwmanviriivmw (uivi)

nftiwBvni'HJ rwnRuvju x Factor FN nftiwavnbtJ myiuluuu

1 REMOVAL OF EXISTING ASPHALT CONCRETE SURFACE WTN. 1,000 20.17 20,170.00 1.2188 24.58 24.00 24,000.00

2 REMOVAL OF EXISTING PIPE CULVERTS DIA.1.00 M. U. 120 201.44 24,171.60 1.2188 245.50 245.00 29,400.00

3 REMOVAL OF EXISTING THERMOPLASTIC PAINT Wry. 100 12.41 1,241.00 1.2188 15.12 15.00 1,500.00

4 CLEARING AND GRUBBING WS.14. 29,900 3.76 112,424.00 1.2188 4.58 4.00 119,600.00

5 EARTH EXCAVATION au.ii. 16,850 47.13 794,140.50 1.2188 57.44 57.00 960,450.00

6 SOFT ROCK EXCAVATION auy. 250 119.05 29,762.50 1.2188 145.09 145.00 36,250.00

7 UNSUITABLE MATERIAL EXCAVATION au.y. 100 51.84 5,184.00 1.2188 63.18 63.00 6,300.00

8 EARTH EMBANKMENT au.y. 13,000 143.03 1,859,390.00 1.2188 174.32 174.00 2,262,000.00

9 SELECTED MATERIAL A au.y. 5,225 218.65 1,142,446.25 1.2188 266.49 266.00 1,389,850.00

10 SOIL AGGREGATE SUBBASE au.y. 3,930 292.97 1,151,372.10 1.2188 357.07 357.00 1,403,010.00

11 CRUSHED ROCK SOIL AGGREGATE TYPE BASE auu. 4,960 717.06 3,556,617.60 1.2188 873.95 873.00 4,330,080.00

12 PRIME COAT wry. 18,190 33.33 606,272.70 1.2188 40.62 40.00 727,600.00

13 TACK COAT wry. 30,190 12.50 377,375.00 1.2188 15.23 15.00 452,850.00

14 ASPHALT CONCRETE LEVELLING COURSE wu 80 2,209.62 176,769.60 1.2188 2,693.08 2,693.00 215,440.00

15 ASPHALT CONCRETE BINDER COURSE 5 CM. THICK wry. 18,190 267.20 4,860,368.00 1.2188 325.66 325.00 5,911,750.00

16 ASPHALT CONCRETE WEARING COURSE 5 CM. THICK wry. 30,190 267.07 8,062,843.30 1.2188 325.50 325.00 9,811,750.00

17 NEW R.C.PIPE CULVERTS DIA. 0.60 M. (CLASS 2) y. 40 1,354.42 54,176.80 1.2188 1,650.76 1,650.00 66,000.00

18 NEW R.C.PIPE CULVERTS DIA. 1.00 M. (CLASS 2) y. 260 3,020.54 785,340.40 1.2188 3,681.43 3,681.00 957,060.00

19 NEW R.C.PIPE CULVERTS DIA. 1.20 M. (CLASS 2) y. 240 3,975.14 954,033.60 1.2188 4,844.90 4,844.00 1.162.560.00

20 MEDIAN DROP INLETS TYPE D FOR R.C.P.DIA.1.00 M. 2 ROW uvi-3 1 20,399.61 20,399.61 1.2188 24,863.04 24,863.00 24,863.00

21 MEDIAN DROP INLETS TYPE D FOR R.C.P.DIA.1.00 M. 3 ROW uvto 1 29,192.18 29,192.18 1.2188 35,579.42 35,579.00 35,579.00

22 MEDIAN DROP INLETS TYPE D FOR R.C.P.DIA 1.20 M. 3 ROW uvi-a 1 33.032.29 33,032.29 1.2188 40,259.75 40,259.00 40.259.00

23 HEADWALL FOR R.C.PIPE CULVERT(END WALL);PLAIN CONCRETE au.y. 10 2,466.39 24,663.90 1.2188 3,006.02 3,006.00 30,060.00

24 HEADWALL FOR R.C.PIPE CULVERT(END WALL);REINFORCED CONCRETE au.y. 40 2,875.86 115,034.40 1.2188 3,505.09 3,505.00 140.200.00

25 SIDE DITCH LINING TYPE II wry. 1,580 237.74 375,629.20 1.2188 289.75 289.00 456,620.00

26 W-BEAM GUARD RIAL THICKNESS 3.2 MM. ; CLASS 1 TYPE 1 y. 1,872 1,369.18 2,563,104.96 1.2188 1,668.75 1,668.00 3,122,496.00

27 GUIDE POST EACH 34 644.91 21,926.94 1.2188 786.01 786.00 26,724.00

28 KILOMETER STONE EACH 2 1,724.40 3,448.80 1.2188 2,101.69 2,101.00 4,202.00

29
4iuflia^i^ijfiwuwuvianij\j&ns:?l 1.20 mi. lamliimvhu (uwuwuasviama* Very High 

Intensity Grade)

wry. 20 4,191.40 83,828.00 1.2188 5,108.47 5,108.25 102,165.00

30 RC.SIGN POST 0.12 X 0.12 M. y. 80 387.29 30,983.20 1.2188 472.02 472.00 37,760.00

31
ROADWAY LIGHTING 9.00 M.(MOUNTING HEIGHT) TAPERED STEEL POLE SINGLE BRACKET

WITH HIGH PRESSURE SODIUM LAMPS 250 WATTS, CUT-OFF

wu 64 29,935.93 1,915,899.52 1.2188 36,485.91 36,485.00 2,335,040.00

32 RELOCATION OF EXISTING ROADWAY LIGHTING SINGLE BRACKET wu 10 16,311.22 163,112.20 1.2188 19,880.11 19,880.00 198,800.00

33 ftie^mviaijuaiBwmsuuBiwuiolvIrli uw 1 172,800.00 172,800.00 172,800.00

34 FLASHING SIGNALS uvn 4 21,500.00 86,000.00 1.2188 26,204.20 26,204.00 104.816.00

35 THERMOPLASTIC PAINT (YELLOW) wry. 495 332.36 164,518.20 1.2188 405.08 399.00 197,505.00

36 THERMOPLASTIC PAINT (WHITE) wry. 600 332.36 199,416.00 1.2188 405.08 399.00 239.400.00

37 TRAFFIC MANAGEMENT DURING CONSTRUCTION iwmia 14,067.01 14,067.01 1.2188 17,144.87 17,144.00 17,144.00

wuanwmia 15 % waniutJMun

uutbsmjwajiutfn 10 % mmjaftiiwu 
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(5) fl'i Factor F •nurieafHvin

(6) ft'i Factor F ^iiiriearuasYnmiasviBiviaEjy

nilauyiWBTtJ'swvJtmcui
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siywRu 37,153,883.00

nMunRinan (aiy^mBwaiyvumauvhmmaiywuiAiJw^BEmTJft^Tjaiy'uivirbvi)

< 30,000,000 tJlYl F = 1.2191

< 40,000,000 tJIYl F = 12119

1.2191 -((1.2191 - 1.2119X30,418,355.36-30.000,000)1/(40,000,000-30,000,000) = 1.2188
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